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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-59 

TITLE: Technical Support for Idaho National Pollutant Discharge Elimination System 
(NPDES) Individual and General Permits. 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR) 
AND ALTERNATE WACOR: 

WACOR 
Lindsay Guzzo 
1200 6th Ave, 
Suite 900, OWW-191 
Seattle, W A 98101 
(206) 553-0268 (phone) 
(206) 553-0165 (fax) 
Guzzo.Lindsay@ epa. gov 

Alternate W ACOR 
J amey Stoddard 
1200 6th Ave, 
Suite 900, OWW-191 
Seattle, W A 98101 
(206) 553-6110 (phone) 
(206) 553-0165 (fax) 
Stoddard.J amey@ epa. gov 

PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

TASKS 

Task 1: Development of the Quality Assurance Project Plan 

QAPP requirement. A QAPP is required whenever tasks involve the generation, distribution or 
use of environmental data which will be used, or has the potential to be used, in environmental 
decision making. Environmental data is information that describes environmental processes, 
locations or conditions, and health effects or consequences. It can be collected directly from 
measurements (primary data), produced from models, or compiled from other sources (existing 
or secondary data). A QAPP is required to describe the contractor's plan for assuring the quality 
of these data over their life cycle. All data-related activities shall be conducted in accordance 
with the Office of Water Quality Management Plan (QMP). 

A QAPP is required for all tasks. Specifically, the work assignment involves obtaining and 
using existing (secondary) water quality data (from Waste Load allocations, ICIS, etc.) for 
calculations. The QAPP should document the source of the data used to calculate the draft water 
quality-based effluent limits as well as any quality requirements for this data (i.e. participation in 
the Discharge Monitoring Report Quality Assurance (DMR-QA) Study Program). 

Subtask A: Incremental QAPP development. To facilitate getting the work started as soon as 
practicable, the contractor and W ACOR may determine which work needs to be initiated first 
and the most advantageous sequence for beginning the remainder of the work. The contractor 
may develop the QAPP incrementally, and the QA coordinator will review and approve the 
QAPP section by section according to the optimum sequence for getting data-related activities 
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started. As soon as the contractor learns what data will be involved, the contractor can develop 
the data specific portion(s) of the QAPP. Each portion of the QAPP should include a data 
element table. 

QAPP Submittal. The contractor shall submit the draft QAPP for a data related activity at least 
15 working days before the activity's anticipated start work date. 

Data Quality Requirements: The contractor shall develop data quality requirements (DQRs) and 
methods for achieving them for the data elements in their deliverables, such as fact sheets, fact 
sheet rationale, ESA/EFH support, permit limits, discharge characterizations, program 
management data, program assessment data, and other types of data that will be utilized. 

Deliverables for Task 1 

1. A QAPP within 30 days of the effective date that describes the contractor's plan for: 

• Identifying the data elements for any data-related activities, and for each of these data 
elements identifying either (i) the data quality requirements (DQRs) or (ii) the policy that 
states DQRs are not required, 

• Describing their methods for achieving DQRs, and 
• Assuring any environmental data contained in the deliverables will (i) be of sufficient 

quality for their primary uses and (ii) have adequate quality documentation for 
determining whether these data are of sufficient quality for future secondary use. 

2. Monthly progress reports that describe (a) contractor's progress on implementing the QAPP 
and resolving old data quality issues and (b) any new issues. 

Task 2 - Biological Evaluation development for the Potlach Corporation, Clearwater Paper 
Company 

Description: 
Potlach Corporation discharges waste effluent from their pulp and paper plant by outfall to the 
Snake River just below the confluence of the Clearwater River, and through seeps that are 
hydraulically connected to the Clearwater River. The facility's discharge is just upstream from 
the ldaho/W ashington boarder, and has the potential to impact water quality in both states. The 
current permit (2005) included a lot of monitoring requirements which should provide 
information that will be relevant to the next issuance. The monitoring that was focused on ESA 
concerns was summarized in a table on Page A-6 in Attachment A to the permit, which is can be 
found at: 

http://yosemite.epa.gov/r 1 0/W ATER.NSF/NPDES+Permits/Current+ID 1319/$FILE/Potlatch Fi 
nal Permit.pdf 

Only the "Tier 1" studies were completed, because the results of such studies didn't warrant 
investing in the additional, "Tier 2" studies. Although they were not focused on ESA issues, 
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there was a lot of other monitoring required under the 2005 permit that may be relevant to the 
BE, including: 

• A study of dioxin and furan accumulation in fish tissue (see the permit at Page 26). 
• Receiving water monitoring (Pages 24-25). 
• Groundwater monitoring (Pages 22-23). 

All of the data obtained from that monitoring will need to be analyzed and considered in the 
effects analysis for the BE. 

The mixing properties of the effluent and the receiving water are unusual. The point of 
discharge is at the confluence of the Snake and Clearwater rivers, and, while there is no reason to 
think that this affects the near-field Get-induced) mixing of the effluent, it does affect the far­
field mixing properties, because the two rivers don't mix readily at the confluence, and, 
depending on the relative temperatures (and, in turn, densities) of the two rivers (the Clearwater 
is sometimes significantly cooler than the Snake), they can stratify either horizontally or 
vertically. 

In 2010, EPA modified the BOD limits, based on revised modeling, which can be found 
at: http://www.epa.gov/region10/pdf/permits/npdes/id/id0001163 hydroqual model rpt 032010 
.pdf 

The services concurred that we didn't need tore-initiate consultation for that permit 
modification. 

The Contractor shall provide technical assistance to EPA in developing the NPDES supporting 
documents for permit reissuance. This task includes the following: 1) Preparing a draft 
Biological Evaluation (BE) for EPA review. This should include updating the previous BE with 
an evaluation of all monitoring done during the current permit, and updated modeling if needed. 
All analyses and calculation spreadsheets in Excel must be included as attachments to the permit 
and all modeling runs conducted submitted via CD or other viable delivery system; 2) Preparing 
a final BE based on EPA comments. The contractor shall use the permittee's application, 
monitoring data, effluent monitoring data, background ambient monitoring data, draft permit and 
the previous BE provided in development of the draft BE. 

Documents to be provided to the contractor: 
1. Current Permit 
2. Current Fact Sheet 
3. Draft Permit 
4. Previous BE 
5. Permit Application 
6. Monitoring Data 
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Deliverable for Task 2: 

DELIVERABLE TIME PERIOD 

A DRAFT BE 120 calendar days after 
- Electronic copy in Word (.doc) with attachments in notice to proceed 
Excel format via E-Mail 
- One Electronic copy in Word (.doc) with 
attachments in Excel format and model runs on CD 

B FINAL BE 60 calendar days after 
-Electronic copy in Word (.doc) with attachments in receiving EPA comments 
Excel format via E-Mail and review on draft 
- One Electronic copy in Word ( .doc) with document 
attachments in Excel format and model runs on CD 

Task 3 - Biological Evaluation development for the Idaho Hydroelectric Dam General 
Permit 

Description: 

The EPA Region 10 has decided to implement a general permit for hydroelectric dams 
throughout the state of Idaho instead of writing multiple individual permits. Most discharges 
from hydroelectric dams have not historically been permitted, so this will be the first time many 
of the facilities will receive permit authorization. The Contractor shall provide technical 
assistance to EPA in developing the supporting documents for permit issuance. This task 
includes the following: 1) Conducting a statewide ESA and EFH analyses within a formal 
Biological Evaluation (BE). Any analyses and calculation spreadsheets in Excel must be 
included as attachments to the BE; 2) Preparing a final BE based on EPA comments. The 
contractor shall use effluent monitoring data, background ambient monitoring data, the draft 
permit and fact sheet, and example BEs provided in development of the draft BE. 
Documents to be provided to the contractor: 

1. Copy of the draft Dam permit in R1 0 and in other states/regions 
2. Permit Applications 
3. Effluent and Ambient Monitoring Data 
4. Current Individual Permits and Fact Sheets for Hydroelectric Dams 
5. Regulation information on the new 316(b) final rule 
6. Example BEs in Idaho 
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Deliverable for Task 7: 

DELIVERABLE TIME PERIOD 

A DRAFT BE AND EFH 120 calendar days after 
- Electronic copy in Word(.doc) with attachments in notice to proceed 
Excel format via E-Mail 
- One Electronic copy in Word ( .doc) with 
attachments in Excel format on CD 

B FINAL BE AND EFH 60 calendar days after 
- Electronic copy in Word(.doc) with attachments in receiving EPA comments 
Excel format via E-Mail and review on draft 
- One Electronic copy in Word ( .doc) with document 
attachments in Excel format on CD 

SPECIAL REPORTING REQUIREMENTS 

Report of status on permit development 

The Contractor is required to track each task during the development process and provide a 
report to the EPA Contract-Level Contracting Officer's Representative, and Work Assignment 
Contracting Officer's Representative on the status of each permit on a monthly basis. The 
Contractor is required to submit the report electronically in a table format that includes specific 
milestones and timelines for completion of all final permit packages. 

Deliverables: Submittal of a report on the status of task development for all tasks to the 
Contract-Level Contracting Officer's Representative, and Work Assignment Contracting 
Officer's Representative by the 5th of each month covering activities of the prior month. 

Cost reporting 

The Contractor is required to track and report costs and expenditures of level of effort (LOE) 
specific tasks outlined in this Task Order to the Contract-Level Contracting Officer's 
Representative, and Work Assignment Contracting Officer's Representative. The report shall be 
submitted electronically in table format and indicate expenditures through the last day of the 
current reporting month and include a cumulative summary for the overall effort. 

Deliverables: Submittal of a report on costs and expenditures of LOE specific to the permit 
issuance development for each permit to the Contract-Level Contracting Officer's 
Representative, and Work Assignment Contracting Officer's Representative by the 5th of each 
month covering activities and expenditures of the prior month. 

Documents associated with this W A will be provided to contractor by the WACOR. 
• Previous permits and fact sheets 
• Previous BEs 
• Draft permits and Fact sheets 
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• Facility Data from discharge monitoring reports (DMRs) and special studies 
• Ambient monitoring data provided by the Permittee 

Reporting 
All documentation and reporting under this Work Assignment shall be in compliance with contract 
requirements. 

Contractor Identification 
Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to theW A COR. 

Travel 
All travel shall be approved in advance by the Contract-Level Contracting Officer's 
Representative (CL-COR) and shall be in accordance with the contract. No travel is anticipated 
for this WA. 

Information Collection 
All collection of information and data shall be in accordance with the Office of Water Quality 
Management Plan and OMB requirements under the Paperwork Reduction Act. 

Confidential Business Information: 
The Contractor will, at all times, adhere to Confidential Business Information (CBI) procedures, 
including those requirements listed at 40 CFR Part 2, when handling industry information that 
the WACOR identifies at CBI. When noted as necessary by the WACOR, the Contractor will 
manage specified reports, documents, and other materials, as well as specified draft documents 
developed under this W A in accordance with the procedures set forth in its "Security Plan for 
Handling Confidential Business Information Under the Clean Water Act," dated March 5, 2004 
or its successor approved plans. 

Limitation of Contractor Activities: 
The Contractor will submit drafts of all deliverables to the EPA WACOR for review. The 
Contractor will incorporate all EPA W ACOR comments into the final deliverables, unless 
otherwise agreed upon by the EPA W A COR. The Contractor will adhere to all applicable EPA 
management control procedures as implemented by the EPA Contract-Level Contracting 
Officer's Representative, and Work Assignment Contracting Officer's Representative. 

The Contractor shall provide electronic copies of the monthly progress reports to both the EPA 
Contract-Level Contracting Officer's Representative, and Work Assignment Contracting 
Officer's Representative. Each progress report shall describe the technical work and 
expenditures for the same time period as the corresponding invoice. The reports shall list by task 
the amount of work completed, and shall include a table of hours expended by personnel for each 
task. The monthly progress reports shall also identify any problems or difficulties encountered. 
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Compliance with Section 508 Requirements: 
Section 508 of the Rehabilitation Act mandates that all Federal departments and agencies make 
electronic and information technology accessible to individuals with disabilities. This includes 
all individuals with disabilities wishing to access Federal information. EPA is committed to 
making every possible effort to ensure that all electronic and information technology developed, 
procured, maintained, or used by EPA is accessible to all persons with disabilities. 
Consequently, according to the contract clause "EPAAR 1552.2119-79: Compliance with EPA 
Policies for Information Resources Management," all deliverables submitted by the Contractor 
shall be compliant with the Section 508 requirements. 

Conference/Meeting Guidelines and Limitations 
The contractor shall immediately alert the EPA WACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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Performance Work Statement 
Contract EP-C-11-009 
Work Assignment 5-59 

Amendment 1 

Title: Completion of the ESA Section 7 Biological Evaluation for the Clearwater Paper 
Company NPDES Permit Reissuance 

Work Assignment Contracting Officer's Representative (WACOR): 

J amey Stoddard 
1200 61h Ave, 
Suite 900, OWW-191 
Seattle, W A 98101 

Phone: (206) 553-6110 
Fax: (206) 553-0165 
E-Mail: stoddard.jamey@epa.gov 

Period of Performance: July 1, 2016 through December 31, 2016 

Purpose: The purpose of this Amendment 1 is to add additional Level of Effort 
required to complete the following tasks through December 31, 2016. The Contractor 
shall communicate with the W ACOR to discuss in further detail prior to work plan 
development. 

TASKS 

Task 1 - Biological Evaluation completion for the Potlach Corporation, Clearwater Paper 
Company 

Description: 

Potlach Corporation discharges waste effluent from their pulp and paper plant by outfall to the 
Snake River just below the confluence of the Clearwater River, and through seeps that are 
hydraulically connected to the Clearwater River. The facility's discharge is just upstream from 
the ldaho/W ashington boarder, and has the potential to impact water quality in both states. The 
current permit (2005) included a lot of monitoring requirements which should provide 
information that will be relevant to the next issuance. The monitoring that was focused on ESA 
concerns was summarized in a table on Page A-6 in Attachment A to the permit, which is can be 
found at: 

http://yosemite.epa.gov/r 1 0/W A TER.NSF/NPDES+Permits/Current + ID 1319/$FILE/Potlatch_Fi 
nal_Permit.pdf 
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Only the "Tier 1" studies were completed, because the results of such studies didn't warrant 
investing in the additional, "Tier 2" studies. Although they were not focused on ESA issues, 
there was a lot of other monitoring required under the 2005 permit that may be relevant to the 
BE, including: 

-A study of dioxin and furan accumulation in fish tissue (see the permit at Page 26). 
-Receiving water monitoring (Pages 24-25). 
-Groundwater monitoring (Pages 22-23). 

All of the data obtained from that monitoring will need to be analyzed and considered in the 
effects analysis for the BE. 

The mixing properties of the effluent and the receiving water are unusual. The point of 
discharge is at the confluence of the Snake and Clearwater rivers, and, while there is no reason to 
think that this affects the near-field Uet-induced) mixing of the effluent, it does affect the far­
field mixing properties, because the two rivers don't mix readily at the confluence, and, 
depending on the relative temperatures (and, in tum, densities) of the two rivers (the Clearwater 
is sometimes significantly cooler than the Snake), they can stratify either horizontally or 
vertically. 

In 2010, EPA modified the BOD limits, based on revised modeling, which can be found at: 
http://www .epa.gov/region 1 0/pdf/permits/npdes/id/idOOO 1163 _hydroqual_model_rpt_ 03201 O.pd 
f 

The services concurred that we didn't need tore-initiate consultation for that permit 
modification. 

The Contractor shall continue to provide technical assistance to EPA in completing the 
development of a draft and final Biological Evaluation in support of the reissuance of the 
NPDES permit to the Potlatch Corporation's Clearwater Paper Company in Idaho. Work on the 
draft BE has already commenced under this work assignment, and this period of performance 
extension and additional funding is to complete the draft and final BE. The BE will be prepared 
pursuant to the requirements of Section 7 of the Endangered Species Act, and will analyze 
potential impacts to threatened and endangered species and their critical habitat as a result of 
reissuing the Clearwater Paper NPDES permit. This task includes the following: 1) Completion 
of the draft Biological Evaluation (BE) for EPA review; 2) Preparing a final BE based on EPA 
comments and direction. The contractor shall continue to use the permittee's application, 
monitoring data, effluent monitoring data, background ambient monitoring data, draft permit, the 
previous BE, and EPA direction in development of the draft BE. 

Documents to be provided to the Contractor: 

All necessary documents have already been provided to the contractor at the initiation of the 
work assignment. The contractor shall continue to use the documents provided. 
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Deliverables for Task 2: 

DELIVERABLE TIME PERIOD 

A DRAFT BE 30 calendar days after 
- Electronic copy in Word (.doc) with attachments in receiving notice to Qroceed 
Excel format via E-Mail 
- One Electronic copy in Word (.doc) with 
attachments in Excel format and model runs on CD 

B FINAL BE 30 calendar days after 
-Electronic copy in Word (.doc) with attachments in receiving EPA comments 
Excel format via E-Mail and review on draft 
- One Electronic copy in Word ( .doc) with document 
attachments in Excel format and model runs on CD 

SPECIAL REPORTING REQUIREMENTS 

A. ReQort of status on Qermit development 

The Contractor is required to track each task during the development process and provide a 
report to the EPA Contract-Level Contracting Officer's Representative, and Work Assignment 
Contracting Officer's Representative on the status of each permit on a monthly basis. The 
Contractor is required to submit the report electronically in a table format that includes specific 
milestones and timelines for completion of all final permit packages. 

Deliverables: Submittal of a report on the status of task development for all tasks to the 
Contract-Level Contracting Officer's Representative, and Work Assignment Contracting 
Officer's Representative by the 5th of each month covering activities of the prior month. 

B. Cost reporting 

The Contractor is required to track and report costs and expenditures of level of effort (LOE) 
specific tasks outlined in this Task Order to the Contract-Level Contracting Officer's 
Representative, and Work Assignment Contracting Officer's Representative. The report shall be 
submitted electronically in table format and indicate expenditures through the last day of the 
current reporting month and include a cumulative summary for the overall effort. 

Deliverables: Submittal of a report on costs and expenditures of LOE specific to the permit 
issuance development for each permit to the Contract-Level Contracting Officer's 
Representative, and Work Assignment Contracting Officer's Representative by the 5th of each 
month covering activities and expenditures of the prior month. 
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Documents Associated with this W A to be provided to Contractor upon Notice to Proceed 
(note: this is not all documents that would be provided). 

• Previous permit and fact sheet 
• Previous BE 
• Draft permit and Fact sheet 
• Facility Data from discharge monitoring reports (DMRs) and special studies 
• Ambient monitoring data provided by the Permittee 

REPORTING 

All documentation and reporting under this Work Assignment shall be in compliance with 
contract requirements. 

CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and 
organization and physically display that information through an identification badge. Contractor 
personnel are prohibited from acting as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or 
regulation to the Work Assignment Manager. 

Travel 
All travel shall be approved in advance by the project officer and shall be in accordance with the 
contract. No travel is anticipated for this W A. 

Information Collection 
All collection of information and data shall be in accordance with the Office of Water Quality 
Management Plan and OMB requirements under the Paperwork Reduction Act. 

Confidential Business Information: 
The Contractor will, at all times, adhere to Confidential Business Information (CBI) procedures, 
including those requirements listed at 40 CFR Part 2, when handling industry information that 
the WACOR identifies at CBI. When noted as necessary by the WACOR, the Contractor will 
manage specified reports, documents, and other materials, as well as specified draft documents 
developed under this W A in accordance with the procedures set forth in its "Security Plan for 
Handling Confidential Business Information Under the Clean Water Act," dated March 5, 2004 
or its successor approved plans. 

Limitation of Contractor Activities: 
The Contractor will submit drafts of all deliverables to the WACOR for review. The Contractor 
will incorporate all WACOR comments into the final deliverables, unless otherwise agreed upon 
by theW A COR. The Contractor will adhere to all applicable EPA management control 
procedures as implemented by the EPA Contract-Level Contracting Officer's Representative, 
and Work Assignment Contracting Officer's Representative. 
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The Contractor shall provide electronic copies of the monthly progress reports to both the EPA 
Contract-Level Contracting Officer's Representative, and Work Assignment Contracting 
Officer's Representative. Each progress report shall describe the technical work and 
expenditures for the same time period as the corresponding invoice. The reports shall list by task 
the amount of work completed, and shall include a table of hours expended by personnel for each 
task. The monthly progress reports shall also identify any problems or difficulties encountered. 

Compliance with Section 508 Requirements: 
Section 508 of the Rehabilitation Act mandates that all Federal departments and agencies make 
electronic and information technology accessible to individuals with disabilities. This includes 
all individuals with disabilities wishing to access Federal information. EPA is committed to 
making every possible effort to ensure that all electronic and information technology developed, 
procured, maintained, or used by EPA is accessible to all persons with disabilities. 
Consequently, according to the contract clause "EPAAR 1552.2119-79: Compliance with EPA 
Policies for Information Resources Management," all deliverables submitted by the Contractor 
shall be compliant with the Section 508 requirements. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 
The contractor shall immediately alert the WACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
WACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-64 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 GIT Management Plans 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this Work Assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 
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(Max2) 
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2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Holly Waldman Branch/Mail Code: 

Phone Number 410-295-1329 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Bra9~Heath ~ Branch/Mail Code: 

0 'L/ ~- -~ 12/3112015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-64 

Title: Facilitation and Technical Content Development Support for GIT Development of 
Management Plans 

Work Assignment Contracting Officer's Representative (WACOR): 

WACOR USPS Mailing Address Courier Address 
Holly Waldman 410 Severn A venue, Suite 109 410 Severn A venue, Suite 109 
Phone: 410-295-1329 Annapolis, MD 21403 Annapolis, MD 21403 
Fax: 410-267-5777 
waldman.holly@ e2a. gov 

Alternate Work Assignment Contracting Officer's Representative (Alternate WACOR): 

Alternate WACOR USPS Mailing Address Courier Address 
Rebecca Hindin 410 Severn A venue, Suite 109 410 Severn A venue, Suite 109 
Phone: 267-5770 Annapolis, MD 21403 Annapolis, MD 21403 
Fax: 410-267-5777 
hindin.rebecca@ e2a.gov 

Period of Performance: January 1, 2016 through June 30, 2016 

Contract PWS References: Sections 3.1, 5.1.9, 5.2.2, and 6.0 

Anticipated Level of Effort (LOE): 450 Hours 

Background: Created in 1983 and authorized by Clean Water Act section 117, the Chesapeake 
Bay Program (CBP) is directed by the Chesapeake Executive Council (EC). The CBP office is 
maintained by EPA, supported and staffed by its many partners, and provides support to the EC 
and various CBP committees. Since the CBP' s establishment, its partners have used written 
agreements to guide the restoration of the nation's largest estuary. 

The original state signatories to Chesapeake Bay agreements (1983, 1987 and 2000) were 
Maryland, Pennsylvania, Virginia, and the District of Columbia. In 2000, the CBP determined 
the headwater states of Delaware, New York, and West Virginia were needed to meet the 
nutrient and sediment reductions necessary to remove the Bay from the impaired waters list. In 
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2002, the headwater states signed a Memorandum of Understanding (MOU) with EPA and the 
original four jurisdictions, committing them to fully participate in CBP' s water quality efforts. 

In 2009, President Obama signed Executive Order 13508 (EO): Chesapeake Bay Protection and 
Restoration, and in 2010 the federal agencies issued a strategy (Strategy for Protecting and 
Restoring the Chesapeake Bay Watershed) to achieve the goals of the EO. The CBP partners 
concluded that a new agreement was needed to accelerate the pace of restoration and align 
federal directives with state and local goals to create a healthy Bay. Bay Program partners 
gathered input from citizens, stakeholders, academic institutions, local governments and more to 
draft an inclusive, goal-oriented document that would address current and emerging 
environmental concerns. Setting goals and tracking progress holds partners accountable for their 
work, while developing new agreements over time ensures our goals are aligned with the best 
available science to attain restoration success. 

On June 16, 2014, the Chesapeake Bay Watershed Agreement was signed. Signatories include 
representatives from the entire watershed, committing for the first time the Bay's headwater 
states to full partnership in the Bay Program. This plan for collaboration across the Bay's 
political boundaries establishes goals and outcomes for the restoration of the Bay, its tributaries 
and the lands that surround them. The agreement contains 10 goals that will advance the 
restoration and protection of the Bay watershed. 

Sustainable Fisheries - Protect, restore and enhance finfish, shellfish and other living resources, 
their habitats and ecological relationships to sustain all fisheries and provide for a balanced 
ecosystem in the watershed and Bay. 

Vital Habitats - Restore, enhance and protect a network of land and water habitats to support fish 
and wildlife and to afford other public benefits, including water quality, recreational uses and 
scenic value across the watershed. 

Water Quality- Reduce pollutants to achieve the water quality necessary to support the aquatic 
living resources of the Bay and its tributaries and protect human health. 

Toxic Contaminants - Ensure that the Bay and its rivers are free of effects of toxic contaminants 
on living resources and human health. 

Healthy Watersheds- Sustain state-identified healthy waters and watersheds, recognized for their 
high quality and/or high ecological value. 

Stewardship - Increase the number and diversity of local citizen stewards and local governments 
that actively support and carry out the conservation and restoration activities that achieve healthy 
local streams, rivers and a vibrant Chesapeake Bay. 

Land Conservation - Conserve landscapes treasured by citizens in order to maintain water 
quality and habitat; sustain working forests, farms and maritime communities; and conserve 
lands of cultural, indigenous and community value. 
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Public Access - Expand public access to the Bay and its tributaries through existing and new 
local, state and federal parks, refuges, reserves, trails and partner sites. 

Environmental Literacy - Enable students in the region to graduate with the knowledge and skills 
to act responsibly to protect and restore their local watershed. 

Climate Resiliency - Increase the resiliency of the Chesapeake Bay watershed, including its 
living resources, habitats, public infrastructure and communities, to withstand adverse impacts 
from changing environmental and climate conditions. 

CBP's Goal Implementation Teams (GITs) are now developing two year work plans in support 
of the recently developed management strategies. These plans will set forth measurable goals and 
outputs for accomplishing the outcomes and how CBP will monitor, assess and report progress. 
The level of implementation involvement in these strategies will vary by signatory, and the 
implementation will take place as specified in these work plans. 

PURPOSE AND OBJECTIVE 

During the period of performance the Contractor, under this Work Assignment, shall provide 
continued support for management plan development through the development of associated 2-
year work plans by CBP Goal Implementation Teams through the following services: 

• Meeting coordination and facilitation 
• Compilation of public input on work plans 
• Review and edit management plan documents 
• Estimation of required resources for potential activities, including identifying gaps in existing 

programs 
• Forecast of outputs and environmental responses from management activities 
• Development of options for metrics 

The objective of this project is to assist in the development of efficient and effective 
management plans supporting the goals and outcome of the Chesapeake Bay Watershed 
Agreement. 

The Contractor shall ensure compliance with Agency standards. The Work Assignment 
Contracting Officer's Representative (WACOR) or Alternate Work Assignment Contracting 
Officer's Representative (Alternate W ACOR) will review all deliverables in draft form and 
provide revisions and/or comments to the Contractor. The Contractor shall prepare the final 
deliverables incorporating the W A COR/ Alternate W ACOR' s comments. 

Contractor personnel shall at all times identify themselves as contractor employees and shall not 
present themselves as EPA employees. Furthermore, they shall not represent the views of the 
U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 
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SCOPE OF WORK 

TASK 0: WORK ASSIGNMENT MANAGEMENT 

The Contractor shall routinely provide performance updates, estimated costs, level of effort 
(LOE) and key deliverables upon request from EPA's W ACOR and/or Alternative W ACOR for 
all ongoing tasks. Regularly scheduled conference calls and in-person meetings, as needed, will 
be coordinated between EPA's WACOR and the Contractor to discuss the work assignment and 
progress of tasks. The Contractor shall maintain a cumulative list of all technical directives. The 
Contractor shall report in accordance with Contract Reporting Requirements. 

The Contractor shall prepare a work plan within 15 calendar days of receipt of a work 
assignment signed by the Contracting Officer. The work plan shall outline, describe, and include 
the technical approach, resources, timeline and due dates for deliverables, a detailed cost 
estimate by task, and a staffing plan. The WACOR/Alternate WACOR, the CL-COR, and the 
CO will review the work plan. Only the CO can approve/disapprove, suggest revisions, or 
change the work plan. Official revisions will be given to the Contractor by the CO. The 
Contractor shall prepare a revised work plan incorporating the CO's comments, if required. 

The Contractor shall provide a monthly progress report that includes implementation plan(s); 
issues encountered and lessons learned regarding the progress of all tasks; tracking of 
expenditures; and any other administrative activities, as requested. 

Task 0 Deliverables: 

Oa. Work plan in accordance with contract requirements. 
Ob. Revised work plan within three calendar days of receipt of comments from the 

Contracting Officer, if required. 
Oc. Progress reports on a monthly basis. 

TASK 1: Meeting Facilitation and Coordination 

The Contractor shall: 
• Facilitate GIT meetings and GIT meeting planning sessions to enhance the process of 

development and coordination of 2-year work plans. 

• Draft agendas prior to and written summaries after GIT meetings and GIT meeting 

planning sessions regarding development and coordination of 2-year work plans. 

Task 1 Deliverables 
• Deliverables will be dictated through technical direction by the W A COR/ Alternate 

WACOR. 

TASK 2: Development of Work Plans Support 

The Contractor shall: 
• Review and edit work plan documents. 
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• Compile all public comment on draft work plans into a master document. 

Task 2 Deliverables 
• Deliverables will be dictated through technical direction by the W A COR/ Alternate 

WACOR. 

TASK 3: Analytical Support for the GITs 

The Contractor shall provide: 
• A report forecasting environmental response to management actions under consideration 

in selected management plans. Estimates will be described using terms and units of 

expected change that are relevant to the individual outcomes the plans are addressing. 

• A report detailing options for selected potential management plan performance metrics 

including the availability of data, the cost of generating new data in the case of data gaps, 

and estimates of the time needed to develop new data and metrics. The report shall 

consider the full range of metrics that may be included in the management plans (e.g., 

program performance, environmental health, restoration progress, etc.) 

Task 3 Deliverables 
• Deliverables will be dictated through technical direction by the W A COR/ Alternate 

WACOR. 

DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS 

Number of Copies and 
Task Item Required Due Date Format Requirements 

0 Oa. Work plan In accordance with contract Microsoft Word format 
requirements. delivered via email 

Ob. Revised work plan Within three calendar days of receipt Microsoft Word format 
of comments from the Contracting delivered via email 
Officer, if required. 

Oc. Progress reports on a monthly Last week day of each month Microsoft Word or PDF format 
basis. delivered via email 

1 • Facilitate GIT meetings and Deliverables will be dictated through Microsoft Word format 
GIT meeting planning sessions technical direction by the delivered via email 
to enhance the process of WACOR/Alternate WACOR. 
development and coordination 
of 2-year work plans. 

• Draft agendas prior to and 
written summaries after GIT Deliverables will be dictated through Microsoft Word format 
meetings and GIT meeting technical direction by the delivered via email 
planning sessions regarding WACOR/Alternate WACOR. 
development of 2-year work 
plans. 
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2 

3 

• Review and edit management Deliverables will be dictated through Microsoft Word or PDF format 
plan documents. technical direction by the delivered via email 

WACOR/Alternate WACOR. 

• Compile all public comment 
on draft work plans into a Deliverables will be dictated through Microsoft Word or PDF format 
master document. technical direction by the delivered via email 

WACOR/Alternate WACOR. 

• A report forecasting Deliverables will be dictated through Microsoft Word or PDF format 
environmental response to technical direction by the delivered via email 
management actions under WACOR/Alternate WACOR. 
consideration in selected 
management plans. Estimates 
will be described using terms 
and units of expected change 
that are relevant to the 
individual outcomes the plans 
are addressing. 

• A report detailing options for 
selected potential management Deliverables will be dictated through Microsoft Word or PDF format 
plan performance metrics technical direction by the delivered via email 
including the availability of WACOR/Alternate WACOR. 
data, the cost of generating 
new data in the case of data 
gaps, and estimates of the time 
needed to develop new data 
and metrics. The report shall 
consider the full range of 
metrics that may be included 
in the management plans (e.g., 
program performance, 
environmental health, 
restoration progress, etc.) 

The Contractor shall notify the CO and EPA WACOR/Altemate WACOR in writing when 75% 
of the authorized work assignment LOE/labor hours have been expended. 

ANTICIPATED TRAVEL REQUIREMENTS 

The Contractor shall participate in meetings at CBP' s office in Annapolis. Maryland. The 
Contractor may be required to participate in meetings throughout the Chesapeake Bay watershed. 
All travel shall be approved in advance by the Contract-Level Contracting Officer's 
Representative (CL-COR) and shall be in accordance with the Contract. 

The work plan required by deliverable Oa shall include costs related to 24 one-day trips to 
Annapolis, Maryland from the Contractor's offices. The work plan required by deliverable Oa 
also shall include costs related to one two-day trip for two staff members to a location within 125 
miles of Washington, D.C. 
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ADDITIONAL REQUIREMENTS 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics 
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the 
prior written approval of the Contracting Officer. 

Upon issuance of written technical direction, the Contractor shall submit for inspection of all 
work in progress at any time under this work assignment. The Contractor shall develop and 
maintain files supporting each task. 

The Contractor shall contact the Contracting Officer (CO) and/or the WACOR/Alternate 
WACOR by telephone to discuss any problems that may adversely affect the work on this Work 
Assignment. Within five (5) calendar days the Contractor shall follow the phone call with a brief 
written explanation of the problem, including any actions already taken, and/or recommended 
solutions to correct the problem. Written explanation shall be made available to the CO and the 
W ACOR/Alternate WACOR. 

CONTRACTOR IDENTIFICATION 

To avoid any perception that contractor personnel are EPA employees, the Contractor shall 
assure that contractor personnel are clearly identified as independent contractors of EPA when 
attending meetings with outside parties or visiting field sites. 

CONTROL REQUIREMENTS 

Quality Assurance Project Plan (QAPP): 

The Contractor shall submit a written Quality Assurance Project Plan for any project that is 
developing environmental measurements or a Quality Assurance Supplement to the Quality 
Management Plan for any project which generates environmental data using models with their 
technical proposal. 

Organizational Conflict of Interest: 

The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, there are 
no relevant facts or circumstances which could give rise to an organizational conflict of interest, 
as defined in FAR Subpart 9.5, or that the Contractor has disclosed all such relevant information. 
See contract clause 1552.209-71 Organization of Conflict of Interest. 

Notification of Conflicts of Interest Regarding Personnel: 

The Contractor shall immediately notify the Contracting Officer and theW A COR/ Alternate 
W ACOR of (1) any actual or potential personal conflict of interest with regard to any of its 
employees working on or having access to information regarding this contract, or (2) any such 
conflicts concerning subcontractor employees or consultants working on or having access to 
information regarding the contract, when such conflicts have been reported to the Contractor. A 

Page 7 ofll 



personal conflict of interest is defined as a relationship of an employee, subcontractor employee, 
or consultant with an entity that may impair the objectivity of the employee, subcontractor 
employee, or consultant in performing the contract work. See Section H.4, contract clause 
EPAAR 1552.209-73 Notification of Conflict of Interest. 

Enforcement Sensitive Information: 

The Contractor recognizes that contractor employees in performing tasks specified by this W A 
may have access to data/information, either provided by the government or first generated during 
contract performance, of enforcement sensitive nature which should not be released to the public 
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil or 
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement 
action. It is imperative that all contractor personnel, including but not limited to, subcontractor 
and consultant personnel assigned to work on this contract and/or W A, or with access to 
materials developed pursuant to such efforts, understand that this information is confidential and 
any disclosure or misuse of the information may result in prosecution to the fullest extent of the 
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or 
disposing of any such information. 

Project Employee Confidentiality Agreement 

The Contractor agrees that the contractor employee will not disclose, either in whole or in part, 
to any entity external to the EPA, the Department of Justice, or the Contractor, any information 
or data (as defined in FAR Section 27.401) provided by the government or first generated by the 
Contractor under this contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPA CL-COR. If a contractor, through an 
employee or otherwise, is subpoenaed to testify or produce documents, which could result in 
such disclosure, the Contractor must provide immediate advance notification to the EPA so that 
the EPA can take action to prevent such disclosure. Such agreements shall be effective for the 
life and for a period of five (5) years after completion of the contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI 
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth 
in the FIFRA Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the Contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be 
treated as confidential and kept in a secure area with access limited to only contractor personnel 
directly involved in the case or special project assignment. The contractor, subcontractor, and 
consultant personnel are bound by the requirements and sanctions contained in their contracts 
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with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. The 
contractor subcontractors, and consultant must adhere to EPA-approved security plans which 
describes procedures to protect CBI, and are required to sign non-disclosure agreements before 
gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the Contractor 
shall be available for EPA and DOJ internal use only. The Contractor shall not release any part 
of such data without the written direction of the W A COR/ Alternate W A COR. 

Conference/Meeting Guidelines and Limitations 

The Contractor shall immediately alert the EPA W A COR/ Alternate W ACOR to any anticipated 
event under the work assignment which may result in incurring an estimated $20,000 or more 
cost, funded by EPA, specific to that event, meeting, training, etc. Those costs would include 
travel of both prime and consultant personnel, planning and facilitation costs, A V and rental of 
venue costs, etc. The EPA W A COR/ Alternate W ACOR will then prepare approval internal 
paperwork for the event and will advise the Contractor when appropriate signatures have been 
obtained. At that point, effort can proceed for the event. If the event is being sponsored by 
another EPA organization, the organization providing the planning is responsible for the 
approval. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

Management and The Contractor shall maintain contact EPA W A COR/ Alternate W ACOR If the Contractor fails to implement 
Communications: with the EPA W A COR/ Alternate and CL COR (as necessary) will corrective actions after EPA identifies and 

W ACOR throughout the performance allocate the time needed to discuss provided written documentation of 
During the life of this work of the work assignment. and address all issues identified by performance issues, EPA will rate this 
assignment, the Contractor the Contractor. The EPA performance category "unsatisfactory." 
shall notify EPA immediately The Contractor shall identify to the W A COR/ Alternate W ACOR and 
of any issues that may impact W ACOR any delays with regard to CL-COR will document and If three or more active work assignments 
the timeliness of deliverables deliverables not less than one week maintain a complete record of the for the period are rated unsatisfactory, EPA 
of the problems associated prior to the deliverable date that has issues, agreements and outcome. will rate the Business Relations category as 
with the development of been established in the work The EPA W A COR/ Alternate unsatisfactory in the CP ARS Contract 
deliverables. assignment or technical direction W ACOR and CL-COR will review Performance System. 

document. monthly progress reports for 
indicators of problems not 

The Contractor shall identify to the previously mentioned. The EPA 
W ACOR any issues or concerns that W A COR/ Alternate W ACOR will 
have a direct impact on project also monitor the timely receipt of 
schedules within three (3) days of deliverables. For those that are late 
occurrence. without prior notice, the EPA will 

formally document to the 
The Contractor shall provide options Contracting Officer the late 
for EPA's consideration on resolving delivery. 
or mitigating the impacts identified. 

Cost Management and The Contractor shall monitor, track The EPA CL-COR will routinely EPA will thoroughly review work 
Control: and accurately report level of effort, meet with the assignment funding ceiling overruns to 

labor cost, other direct cost and fee Contractor's Project Manager to determine the Contractor's ability to 
The Contractor shall perform expenditures to EPA through monthly discuss the work progress and control the situation. If EPA determines 
all work in an efficient and progress reports and approved special contract and individual work that the Contractor failed to control cost, 
cost effective manner, reporting requirements. assignment level expenditures. the Contractor will be rated 
applying cost control measures "unsatisfactory" in this category. 
where practical. The Contractor shall assign The EPA CL-COR and EPA 

appropriately leveled and skilled W A COR/ Alternate W ACOR shall Multiple incidents of work assignment 
personnel to all tasks. The Contractor review the Contractor's monthly overrun that result in an overall cost 
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should not exceed established work progress reports and request the overrun of greater than 4% of the approved 
assignment ceilings and, in general, Work Assignment Contracting total work assignment funding for the 
should expend dollars and hours at Officer's Representative to ensure current contract period, will result in an 
similar ratios. If either the that ceilings are not exceeded, that unsatisfactory rating in the CP ARS 
expenditure of hours or dollars progress is being made, and that the Contract Performance System. 
deviates significantly, the Contractor Contractor is effectively utilizing 
shall provide an explanation in its the LOE provided under the work 
Monthly Progress Report. assignment. 

Quality of Product/Services: Products delivered under this work The EPA W A COR/ Alternate If EPA determines that the Contractor's 
assignment must not contain any W ACOR will review all documents analyses is factually inaccurate or if 

The Contractor shall ensure major factual errors. The analyses delivered under this work significant technical errors are found in 
documents developed under provided in each product shall be assignment for content accuracy. any documents produced by the 
this task order are quality logical, consistent, and defensible. Contractor, EPA may determine that the 
products that are factual and cost associated with redoing the work shall 
based on sound science and be borne by the Contractor. 
engineering principles. 

Multiple incidents of this nature under the 
contract will result in an unsatisfactory 
rating for Quality and Manage Control 
being reported to the CP ARS Contract 
Performance System. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-64 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 GIT Management Plans 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

This Work Plan Approval incorporates a funding ceiling of $50,000. The contractor shall not exceed this 

funding ceiling without written authorization from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost 
<::: 

:::J (Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) Org/Code 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 06/30/2016 
This Action: $72,757.00 626 

Total: $72,757.00 626 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 01/20/2016 Cost/Fee $72,757.00 LOE: 626 

Cumulative Approved: Cost/Fee $72,757.00 LOE: 626 

Work Assignment Manager Name Holly Waldman Branch/Mail Code: 

Phone Number: 410-295-1329 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 5-65 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 01/01/2011 To 06/30/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 Urban Waters Partnership 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: [1$] Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 01/01/2016 To 06/30/2016 

Comments: 

Work shall not commence on this work assignment until January 1, 2 016. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
c 

(Max 6) (Max4) Code (Max 6) (Max 7) (Max 9) (Max4) (Max 8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 

01/01/2011 To 06/30/2016 
This Action: 

Total: 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Heidi Faller Branch/Mail Code: 

Phone Number 202-566-1089 

(Signature) (Date) FAX Number: 

Project Officer Name Robert Powell Branch/Mail Code: 

Phone Number: 202-564-2108 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath 

-~~ 
Branch/Mail Code: 

o'l-/( 12/3112015 Phone Number: 513-487-2352 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 
CONTRACT NO. EP-C-11-009 

WORK ASSIGNMENT 5-65 

TITLE: Urban Waters Partnership Outreach and Communications 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Heidi Faller USPS Mailing Address Courier Address 
202-566-1089 1200 Pennsylvania Ave. NW, 1200 Pennsylvania Ave. NW, 
faller .heidi@ eQa. gov Washington, DC 20460 Washington, DC 20460 

Mail Code 4101M Mail Code 4101M I Room 
2381B EPA East Building 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (ALTERNATE WACOR): 

Terri Johnson 1200 Pennsylvania Ave. 1200 Pennsylvania Ave. NW, 
202-564-8296 NW, Washington, DC 20460 Washington, DC 20460 
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PERIOD OF PERFORMANCE: January 1, 2016 through June 30, 2016 

BACKGROUND: 

Millions of Americans live and work near urban waters. Many of these resources - our nation's 
urban rivers, streams, lakes, forests and wetlands - are polluted, degraded or inaccessible. The 
EPA Urban Waters program, and in particular, the Urban Waters Federal Partnership, has been 
working to implement actions to reconnect urban communities, particularly those that are 
overburdened or economically distressed, with their waterways and become environmental 
stewards for clean water. Included in these efforts are actions to engage and collaborate with 
community-led revitalization efforts to improve the nation's water systems and promote their 
economic, environmental and social benefits. 

Projects are outlined under this work statement to further develop core elements of the EPA 
Urban Waters program by providing mission support and communications outreach that assist 
with shared learning and technology transfer; expanding outreach and engagement with local 
stakeholders; and assisting stakeholders with planning and executing projects that support locally 
driven goals that align with the Urban Waters program. 



PURPOSE AND OBJECTIVE 

During the period of performance the contractor, under this Work Assignment, will support 
Urban Waters program planning and evaluation; provide assistance to the 19 designated Urban 
Waters Federal Partnership Locations (Locations), and assist the program in developing and or 
measuring success indicators and stories that best illustrate the goals and benefits to communities 
of the EPA urban waters program and the Urban Waters Federal Partnership and that bring well­
deserved attention to work underway in urban waters communities every day. The contractor will 
ensure compliance with Agency standards, including 50S-compliance for documents and 
deliverables. 

SCOPE OF WORK 

TASK 0: WORK ASSIGNMENT MANAGEMENT 

The contractor shall routinely provide performance updates, estimated costs, level of effort 
(LOE) and key deliverables upon request from EPA's Work Assignment Contracting Officer's 
Representative (WACOR) and/or Alternative WACOR for all ongoing tasks. 

• Regularly scheduled bi-weekly conference calls and in-person meetings, as needed, will 

be coordinated between EPA's WACOR and the contractor to discuss the work 

assignment and progress of tasks. 

• In addition, the contractor shall provide a monthly progress report that includes 

implementation plan(s); issues encountered and lessons learned regarding the progress of 

all tasks, the tracking of expenditures, and any other administrative activities, as 

requested. 

• The "Desk Officer" shall provide a weekly tracking and action report, summarizing 

requests from Locations. 

• A quarterly Location Update will be developed with input from the locations, containing 

photos and information that could be updated to the website and/or used in reports. 

Deliverables: The contractor shall provide a weekly progress report that will include the status 
of all ongoing work, and a list of requests, inquiries, or action items needing Urban Waters Team 
attention; monthly progress reports; and quarterly location updates. The contractor shall maintain 
a cumulative list of all technical directives. The contractor shall report in accordance with 
Contract Reporting Requirements. 

TASK 1. COORDINATION OF URBAN WATERS FEDERAL PARTNERSHIP 
LOCATIONS 

Specific Duties: The overall coordination includes assisting designated Partnership locations 

with key actions, facilitating collaboration and communication among the locations, and 

executing reports. Duties would include: 



Support for Monthly Urban Waters Federal Partnership Locations Peer Exchange 
Conference Calls. The contractor will: 

• Prepare agendas, facilitate calls, and take and maintain notes from calls 

• Follow-up on action items through: 

a) Connecting individual location leads, federal agency personnel and EPA 

Regional personnel with resources presented 

b) Coordinating schedules with specific pilots for planned activities/events such as 

Partnership driven Public Relations events. 

c) Participating periodically, by phone or in person, in location stakeholder 

meetings. 

Facilitate Communications Between the Locations and State and Federal Governments: 
• Help locations access new Federal or State Resources. 

• Link locations to the national Partnership Workgroup to ensure shared communication at 

regular conference calls and meetings. 

Facilitate Communications between the Locations and NGO partners: 
• Help locations connect with NGO partners and facilitate introduction of NGO programs 

on location calls or webinars. 

• Link locations to the national Partnership Workgroup to ensure shared communication at 

regular conference calls and meetings. 

• Facilitate information sharing among the Locations via consolidation of excerpts from 

location newsletters. 

Reporting (Quarterly and Annually): 
• Assist locations to populate reporting tools, including databases. 

• Assist locations with "Ad hoc" reports and "fire drill" data calls. 

Provide Desk Officer Support to the Urban Waters Federal Partnership: 
The Desk Officer will review, prioritize and put together responses to requests and questions 

received from locations, partner agencies, NGO affiliates and the urban waters group mailbox. If 

inquiries come in that need to be addressed by Urban Waters staff, the desk officer will 

categorize the inquiry and send it along to the appropriate UW staff person for preparation of a 

response. The desk officer will also ensure timely responses by keeping track of pending 

responses and providing updates, as needed, at weekly Urban Waters staff meetings. Inquiries 

may be responded to directly by the desk officer, however those that request or require funding 

or expenditures will be brought to the attention of staff prior to the desk officer responding. 



OPTIONAL COORDINATION TASKS- TO BE COMPLETED UPON REQUEST BY EPA 

Assist Locations with Planning and Workplan Development: 
• Assist locations that do not currently have a workplan in developing an up-to-date 

workplan and local measures 

• Organize and participate in weekly one-on-one calls or emails with locations 

• Maintain slides and presentations and help review presentations for Location leads and 

Urban Waters Ambassadors 

• Track and coordinate events 

Support Urban Waters Meetings, Workshops, Conferences and Webcasts as requested 
The contractor will help plan, facilitate and/or lead conference call meetings, conduct 
workshops, conferences, meetings, symposia, training, web-casts, webinars, hearings, and 
seminars. Contractor support may include the evaluation, recommendation, securing of location, 
reserving accommodations (as applicable), preparing audio-visual materials, speaker notes, 
handouts and copying services. The contractor shall identify and secure the services of technical 
speakers and experts. The contractor shall also provide on-site logistical coordination, such as 
registration and attendance services, note-taking, survey support, data collection, and 
miscellaneous support (setting up displays, audio-visual equipment operation, and participating 
as moderator, panelist, or speaker in the preparation and delivery of information). The contractor 
shall also collect, compile, and report participant evaluations, feedback, and provide general 
post-activity support. 

Additional Support to the Urban Waters Federal Partnership 
• Data visualization on populations served by urban waters partnerships. Building upon the 

data previously collected, a new data visualization could show multiple audiences how 

metropolitan areas are served by urban waters partnerships. 

• Development of a non-governmental organizations (NGO) engagement platform. 

December 2015 will mark the one-year anniversary of 28 NGOs signing onto the Urban 

Waters Federal Partnership. This could include the creation and support of a NGO 

advisory group which could develop an engagement plan. This would result in increased 

communications among the 28 NGOs, the 19locations, and the Executive Federal 

Workgroup. 

• Support for the Urban Waters Federal Partnership 5 year Anniversary. This could be 

support for a local event in Baltimore or Philadelphia in Summer and/or Fall 2016. This 

could include support prior to the event to promote the anniversary, including the creation 

of outreach materials such as an animated infographic and short video interviews with 

key urban waters stakeholders. 

Support and Training for New Ambassadors 
Specific duties: Locations with new ambassadors could be in need of onboarding training 
materials on the ambassador position and location-specific information. Assessments would be 
made with the current location lead. 



• Record and post 508-compliant webinars for all monthly urban waters federal partnership 
locations peer exchange conference calls. These archives can be used as training tools to 
help ambassadors and new staff learn about the program. 

• The creation of an online e-learning course to help could be housed on the Urban Waters 
website or as part of the Watershed Academy Web. This introductory course would 
provide background on the program, partners, locations, and case study examples. It 
could also instruct ambassadors about what their roles and responsibilities, available 
resources, and key contacts. In addition, if housed on via the Watershed Academy, it 
could provide basic information on the threats to urban waters and what challenges must 
be faced to protect or restore them. The course would include narration, glossary, 
navigation menu, downloadable script, appealing graphics, and various resource files for 
download as PDF. It would also include 2 concept quizzes within the course and 1 final 
quiz similar to other Watershed Academy modules (honor-system). 

• New 101 series (fact sheets and videos) on select locations, building upon five completed 

in 2015 and six completed in 2014 on urban waters small grantees. 

TASK 2. SUPPORT EPA REGIONS AND UW LOCATIONS ON URBAN WATERS 
RELATED PROJECTS: 

A. Support Region 9, OUST, OEJ and Los Angeles Urban Waters Federal 
Partnership Location 

Background: The Los Angeles (LA) River urban waters location focuses on 51 miles of 

the LA River. The location spans dozens of California cities and counties and diverse 

communities. Concurrently, a collaborative effort by EPA Region 9, EPA's Office of 

Environmental Justice (OEJ) and the Office of Underground Storage Tanks (OUST) is 

working to redevelop leaking underground storage tanks and their surrounding areas 

within the LA River watershed. Leaking underground storage tanks threaten the LA 

River watershed through releases to surface waters and indirectly through stormwater 

runoff. EPA and the State of California have programs to remediate sites and make it 

available for productive use. By revitalizing sites that promote community health, 

resiliency, and equity and incorporating green infrastructure and smart growth the 

watershed will be protected. The Urban Waters program promotes these principles of 

creating public spaces along rivers that offer residents opportunities for community 

gatherings, recreation and environmental education. In addition, increased access to 

waterways and site revitalization can spur the creation of new jobs and the growth of 

local businesses. 

The LA River urban waters network includes a wide range of active partners including 

the City of LA Mayor's Office, federal, state and county governments and NGOs who are 



dedicated to restoring access to the LA River for underserved communities and making 

the LA River a destination for future generations. 

Task Objectives: The EPA Region 9-0EJ- OUST effort seeks to collaborate with the LA 

River urban waters location network to educate stakeholders on new issues that impact 

the watershed, and to bring together new networks that will leverage and enhance current 

LA River urban waters projects. This effort will benefit the LA River location on a local 

level and allow for this model of collaboration to be scaled for other urban waters 

locations to implement and replicate. 

The LA River location has voiced a need to have a continued focus on underserved 

communities and by connecting EPA Region 9, OEJ and OUST to urban waters this can 

be accomplished. Sites such as the Lincoln Heights Jail and properties along the Lower 

Los Angeles River and the Highway 710 Corridor are targeted sites for redevelopment by 

the LA River urban waters location and by connecting to EPA Region 9, OEJ and OUST 

these efforts can be leveraged to support redevelopment of other targeted sites. 

Task Work: The contractor will support this collaboration and work with the LA River 

Ambassador and the EPA Region 9-0EJ- OUST leads to align efforts, facilitate dialogue 

between stakeholders, draft work products, and identify future focus areas to maximize 

benefits of this collaboration. 

Specific tasks for the LA River Brownfields to Healthfields: 

• Pre- and onsite meeting support for a February 8, 2016 event at the Federal Reserve 
Bank. As a result of the onsite support, a meeting summary with key 
recommendations could be generated. 

• The meeting summary from the event can be used to create an environmental justice 
(EJ) strategy for the lower stretch of LA River. To complete the EJ strategy in LA, 
interviews and conference calls could be held with local EJ leaders and the LA River 
Brownfields-Healthfields workgroup. The strategy will be a document for alll9 
locations to use and address how a location can integrate difficult to reach 
populations that are not involved in the local partnership. 

B. Assist with Local Government Engagement Initiative 
Assist EPA in getting feedback from local government officials on how the Urban Waters 
program can support local government efforts to protect and restore their urban 
waterways. Based on EPA direction, the contractor will: 

o manage invitations to various listening sessions 
o advise EPA on development of a national strategic agenda with local governments 
o develop written and electronic materials 
o facilitate listening sessions 
o provide a summary of key feedback from each session 



o assist EPA in incorporating feedback into a signatory document for local 
governments and use feedback to determine feasibility of a self-affiliation or other 
process for scaling up the Urban Waters Federal Partnership. 

Task 3. Strategic Planning and Mission Support Services for the EPA Urban Waters 
Program 

As the EPA Urban Waters and the Urban Waters Federal Partnership continues to expand its 
outreach and network, the contractor can provide its services to assist the program with building 
a long-lasting extensive network. Approval of these tasks require authorization from EPA and 
may require additional task funding. 

The services the contractor can provide to the EPA Urban Waters program may include: 
• Onsite video support 

• Onsite conference support, including note taking and facilitation 

o Support for speaking and coordinating conference panel members 

• Support for public engagement in the program 

• Additional meeting/conference call support outside of the monthly location conference 

calls 

• Drafting and editing of outreach materials including fact sheets, guidances and programs 

• Graphics support to program materials 

• Interviews with key urban waters stakeholders to collect program knowledge 

• Coordination and outreach to new industry and environmental networks, and outside 

entities. 

• Performance measures analysis 

• Evaluation and lessons learned analysis 

• Economic impact analysis 

• Provide direct technical assistance on green infrastructure to urban waters federal 

partnership locations. 

o Support could include a review of municipal codes to identify barriers to green 

infrastructure, training on green infrastructure topics, development of green 

infrastructure conceptual designs, and development of technical green 

infrastructure design manuals. Support could also include reporting on the 

feasibility of green infrastructure/smart growth best management practices 

(BMPs) at various urban waters locations. 



DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS 

Number of Copies and Format 
Task Item Require Due Date Requirements 

0 Monthly progress report Last week day of each 1 copy- Word Format or PDF 
month 

l Respond to requests for Respond directly within Respond with a written response 
assistance from designated 3 business days to either or with a level of effort to 
urban waters locations resolve the issue, or complete the request. 

respond that the issue has 
been directed to UW 
team for further review 

2 Weekly action report List all inquiries to Desk 1 copy - electronic and in word or 
Officer, responses, and pdf 
items prioritized for UW 
team action. 

3 Quarterly Locations Update Last day of each quarter 1 copy - electronic and in word 
report defined below: and/or excel 

June/July/August 

Sept/Oct/Nov 

Dec/Jan/Feb 

March/ April/May 

The Contractor shall notify the CO and EPA WACOR in writing when 75% of the authorized 
work assignment LOE/labor hours have been expended. 

ANTICIPATED TRAVEL REQUIREMENTS 

All travel shall be approved in advance by the Contract-Level Contracting Officer's 
Representative (CL-COR) and shall be in accordance with the Contract. 

ADDITIONAL REQUIREMENTS: 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics 
are allowed. No other ODCs are allowable as a direct charge to this delivery order without the 
prior written approval of the Contracting Officer. 

Upon issuance of written technical direction, the Contractor shall submit for inspection of all 
work in progress at any time under this work assignment. The Contractor shall develop and 
maintain files supporting each task. 

The contractor shall contact the Contracting Officer (CO) and/or the CL-COR by telephone to 
discuss any problems that may adversely affect the work on this Work Assignment. Within five 
(5) calendar days the contractor shall follow the phone call with a brief written explanation of the 



problem, including any actions already taken, and/or recommended solutions to correct the 
problem. Written explanation shall be made available to the CO and the CL-COR. 

CONTRACTOR IDENTIFICATION 
To avoid any perception that contractor personnel are EPA employees, the contractor shall assure 
that contractor personnel are clearly identified as independent contractors of EPA when attending 
meetings with outside parties or visiting field sites. 

CONTROL REQUIREMENTS 

Quality Assurance Project Plan (QAPP): 
Publishing on the NPDES website does not require a QAPP, since the people who generate the 
data are responsible for the data's quality, and it is their responsibility to develop a QAPP, if one 
is needed for their primary data uses. The contractor shall provide source references for data that 
is published on the urbanwaters.gov website. 

Organizational Conflict of Interest: 
The Contractor shall warrant that, to the best of the Contractor's knowledge and belief, there are 
no relevant facts or circumstances which could give rise to an organizational conflict of interest, 
as defined in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. 
See contract clause 1552.209-71 Organization of Conflict of Interest. 

Notification of Conflicts of Interest Regarding Personnel: 
The Contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any 
actual or potential personal conflict of interest with regard to any of its employees working on or 
having access to information regarding this contract, or (2) any such conflicts concerning 
subcontractor employees or consultants working on or having access to information regarding 
the contract, when such conflicts have been reported to the Contractor. A personal conflict of 
interest is defined as a relationship of an employee, subcontractor employee, or consultant with 
an entity that may impair the objectivity of the employee, subcontractor employee, or consultant 
in performing the contract work. See Section H.4, contract clause EPAAR 1552.209-73 
Notification of Conflict of Interest. 

Enforcement Sensitive Information: 
The contractor recognizes that contractor employees in performing tasks specified by this W A 
may have access to data/information, either provided by the government or first generated during 
contract performance, of enforcement sensitive nature which should not be released to the public 
without Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to 
records or information compiled for law enforcement purposes (whether administrative, civil or 
criminal), the disclosure of which could reasonably be expected to interfere with the enforcement 
action. It is imperative that all contractor personnel, including but not limited to, subcontractor 
and consultant personnel assigned to work on this contract and/or W A, or with access to 
materials developed pursuant to such efforts, understand that this information is confidential and 
any disclosure or misuse of the information may result in prosecution to the fullest extent of the 
law. All contractor personnel are expected to exercise due diligence in safeguarding, handling or 
disposing of any such information. 



Project Employee Confidentiality Agreement 
The contractor agrees that the contractor employee will not disclose, either in whole or in part, to 
any entity external to the EPA, the Department of Justice, or the contractor, any information or 
data (as defined in FAR Section 27.401) provided by the government or first generated by the 
contractor under this contract, any site-specific cost information, or any enforcement strategy 
without first obtaining the written permission of the EPACL-COR. If a contractor, through an 
employee or otherwise, is subpoenaed to testify or produce documents, which could result in 
such disclosure, the contractor must provide immediate advance notification to the EPA so that 
the EPA can take action to prevent such disclosure. Such agreements shall be effective for the 
life and for a period of five (5) years after completion of the contract. 

Handling of Confidential Business Information (CBI) 
Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI 
Security Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth 
in the FIFRA Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential 
business or financial data of other companies, and as long as such data remains proprietary or 
confidential, the contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be 
treated as confidential and kept in a secure area with access limited to only contractor personnel 
directly involved in the case or special project assignment. The contractor, subcontractor, and 
consultant personnel are bound by the requirements and sanctions contained in their contracts 
with the EPA and in EPA's confidentiality regulations found at 40 CFR Part 2, Subpart B. The 
contractor subcontractors, and consultant must adhere to EPA-approved security plans which 
describes procedures to protect CBI, and are required to sign non-disclosure agreements before 
gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor 
shall be available for EPA and DOJ internal use only. The contractor shall not release any part 
of such data without the written direction of the W A COR. 

Conference/Meeting Guidelines and Limitations 
The contractor shall immediately alert the EPA W ACOR to any anticipated event under the work 
assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, 
specific to that event, meeting, training, etc. Those costs would include travel of both prime and 
consultant personnel, planning and facilitation costs, A V and rental of venue costs, etc. The 
EPA W ACOR will then prepare approval internal paperwork for the event and will advise the 
contractor when appropriate signatures have been obtained. At that point, effort can proceed for 
the event. If the event is being sponsored by another EPA organization, the organization 
providing the planning is responsible for the approval. 



PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

Management and The Contractor shall maintain contact EPA W ACOR and CL-COR (as If the contractor fails to implement 
Communications: with the EPA W ACOR throughout necessary) will allocate the time corrective actions after EPA identifies and 

the performance of the work needed to discuss and address all provided written documentation of 
During the life of this work assignment. issues identified by the Contractor. performance issues, EPA will rate this 
assignment, the Contractor The EPA W ACOR and CL-COR performance category "unsatisfactory." 
shall notify EPA immediately The contractor shall identify to the will document and maintain a 
of any issues that may impact W ACOR any delays with regard to complete record of the issues, If three or more the active work 
the timeliness of deliverables deliverables not less than one week agreements and outcome. The EPA assignments for the period are rated 
of the problems associated prior to the deliverable date that has W ACOR and CL-COR will review unsatisfactory, EPA will rate the Business 
with the development of been established in the work monthly progress reports for Relations category as unsatisfactory in the 
deliverables. assignment or technical direction indicators of problems not CP ARS Contract Performance System. 

document. previously mentioned. The EPA 
W ACOR will also monitor the 

The contractor shall identify to the timely receipt of deliverables. For 
W ACOR any issues or concerns that those that are late without prior 
have a direct impact on project notice, the EPA will formally 
schedules within three (3) days of document to the Contracting Officer 
occurrence. the late delivery. 

The contractor shall provide options 
for EPA's consideration on resolving 
or mitigating the impacts identified. 

Cost Management and The Contractor shall monitor, track The EPA CL-COR will routinely EPA will thoroughly review work 
Control: and accurately report level of effort, meet with the assignment funding ceiling overruns to 

labor cost, other direct cost and fee Contractor's Project Manager to determine the contractor's ability to control 
The Contractor shall perform expenditures to EPA through monthly discuss the work progress and the situation. If EPA determines that the 
all work in an efficient and progress reports and approved special contract and individual work contractor failed to control cost, the 
cost effective manner, reporting requirements. assignment level expenditures. contractor will be rated "unsatisfactory" in 
applying cost control measures this category. 
where practical. The Contractor shall assign The EPA CL-COR and EPA 

appropriately leveled and skilled W ACOR shall review the Multiple incidents of work assignment 
personnel to all tasks. The contractor Contractor's monthly progress overrun that result in an overall cost 
should not exceed established work reports and request W ACORs to overrun of greater than 4% of the approved 
assignment ceilings and, in general, ensure that ceilings are not total work assignment funding for the 
should expend dollars and hours at exceeded, that progress is being current contract period, will result in an 



similar ratios. If either the made, and that the contractor is unsatisfactory rating in the CP ARS 
expenditure of hours or dollars effectively utilizing the LOE Contract Performance System. 
deviates significantly, the contractor provided under the work 
shall provide an explanation in its assignment. 
Monthly Progress Report. 

Quality of Product/Services: Products delivered under this work The EPA W ACOR will review all If EPA determines that the contractor's 
assignment must not contain any documents delivered under this analyses is factually inaccurate or if 

The contractor shall ensure major factual errors. The analyses work assignment for content significant technical errors are found in 
documents developed under provided in each product shall be accuracy. any documents produced by the contractor, 
this task order are quality logical, consistent, and defensible. EPA may determine that the cost 
products that are factual and associated with redoing the work shall be 
based on sound science and borne by the contractor. 
engineering principles. 

Multiple incidents of this nature under the 
contract will result in an unsatisfactory 
rating for Quality and Manage Control 
being reported to the CP ARS Contract 
Performance System. 
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PERFORMANCE WORK STATEMENT 
CONTRACT EP-C-11-009 

WORK ASSIGNMENT 5-66 

TITLE: Support for the EPA Exhibit at the Water Environment Federation's WEFTEC Conference & 
Exposition 

WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Tara M. Johnson USPS Mailing Address Courier Address 
Phone: 202-564-6186 1200 Pennsylvania Ave NW 1201 Constitution Ave NW 
Fax: 202-501-2346 (MC4204M) Washington, DC 20004 
johnson. tara@ eQa.gov Washington, DC 20460 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE 
(ALTERNATE WACOR): 

Gajindar Singh 1200 Pennsylvania Ave NW 1201 Constitution Ave NW 
Phone: 202-564-0634 (MC 4204M) Washington, DC 20004 
Fax: 202-501-2396 Washington, DC 20460 
singh.gajindar@eQa.gov 

PERIOD OF PERFORMANCE: August 30,2016 through October 31,2016 

BACKGROUND: WEFTEC, the Water Environment Federation's annual conference, is the premier 
national conference for the water and wastewater industry. Last year, WEFTEC attracted over 25,000 
participants representing federal, state, local and private entities. WEFTEC is a venue for EPA to 
network and share information, including research findings, with the water industry. WEFTEC 2016 will 
be held in New Orleans, Louisiana on September 24-28. 

EPA's Office of Wastewater Management (OWM), the Office of Wetlands, Oceans, and Watersheds 
(OWOW), Office of Science and Technology (OST), Office of Research and Development (ORD), and 
Office of Ground Water and Drinking Water (OGWDW) participate in this conference. EPA's 
participation in this national conference requires contractor assistance for pre-event, on-site, and post­
event support. 

PURPOSE AND OBJECTIVE: During the period of performance the contractor will support the 
various activities associated with exhibiting and participating in WEFTEC 2016 at the New Orleans 
Morial Convention Center in New Orleans, LA from September 24-28. The work performed under this 
task order is similar in nature and scope to the support provided by MDB, Inc. under previous task 
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orders for WEFTEC 2009 through 2015, excluding 2013 due to the 2013 government shutdown. The 
contractor will ensure compliance with Agency standards. 

SCOPE OF WORK 

TASK 0: WORK ASSIGNMENT MANAGEMENT 

The contractor shall routinely provide performance updates, estimated costs, level of effort (LOE) and 
key deliverables upon request from EPA's Work Assignment Manager (W ACOR) and/or Alternative 
W ACOR for all ongoing tasks. Regularly scheduled bi-weekly conference calls and in-person meetings, 
as needed, will be coordinated between EPA's WACOR and the contractor to discuss the work 
assignment and progress of tasks. In addition, the contractor shall provide a monthly progress report that 
includes implementation plan(s); issues encountered and lessons learned regarding the progress of all 
tasks, the tracking of expenditures, and any other administrative activities, as requested. 

Deliverables: The contractor shall provide a monthly progress report that will include the status of the 
implementation plan and issues encountered. The contractor shall report all expenditures and provide 
any relevant invoices as available. The contractor shall maintain a cumulative list of all technical 
directives. The contractor shall report in accordance with Contract Reporting Requirements. 

TASK 1: HOLD KICK-OFF MEETING 

Within 10 business days following task order issuance, the contractor shall meet with EPA's Work 
Assignment Manager (WACOR) to discuss the details and schedule of completion of tasks and their 
deliverables. At the meeting, which can be a teleconference, the WACOR will clarify all task details as 
well as the schedule of deliverables with the contractor. The contractor shall submit a schedule of tasks 
to be completed and submission of deliverables to the W ACOR for review and approval. This meeting is 
intended to ensure full understanding of the order and to ensure a full understanding of roles and 
expectations. 

Deliverables: The contractor shall provide a schedule of tasks to be completed within 10 business days 
of the kick-off meeting. 

TASK 2: ARRANGEMENTS FOR GOODS AND SERVICES TO SUPPORT EPA EXHIBIT 

The contractor shall provide all on-site rentals, by "order discount deadline" expiration. These rental 
items are specified in the below list and include furniture (e.g. tables and chairs), carpet, electrical 
service, audio/visual equipment, computers and monitors, and phone and data transmission lines. The 
contractor shall also provide labor to set up and dismantle the booth. 

Quantity Items required: 

1. Six (6) internet connections 
2. Five (5) Desktop Computers- 1 for each kiosk 
3. One (1) Laptop Computer- for front reception desk 
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4. One (1) Hub rental for computer lines 
5. Twelve (12) Stools 
6. Fifteen (15) Chairs 
7. Two (2) Lead Retrieval Devices 
8. Six (6) Electrical Connections (15amp, 120 volt) 
9. One ( 1) Days' Vacuuming Service 
10. Drayage for 6,000 lbs. of freight 
11. Two (2) Days of installation labor based on previous experience (not weekend work) 
12. One and one-half (1.5) Days of dismantle labor (not weekend work) 
13. Supervision of Booth installation and dismantling from a company familiar with the booth 
14. Two (2) 6 ft. x 30 in. draped blue tables and draped fourth side 
15. One (1) small side table with draping 
16. One (1) podium 
17. Four (4) easels 
18. Six (6) Category 5 Cable 50 ft. 
19. Two (2) green plants 4 foot in brushed chrome container 
20. Various Conference Supplies (as needed) 

Deliverables: The contractor shall provide copies of the order sheets by September 22, 2016 for the 
items listed above to confirm necessary items have been ordered and should be available on-site. 

TASK 3: DELIVERY OF EPA EXHIBIT 

The contractor shall ship approximately 6,000 lbs. of exhibit crates and handout materials (skid 
mounted), from the EPA's Blue Ash, Ohio warehouse to the New Orleans Morial Convention Center in 
New Orleans, Louisiana and at the end of the show shipping ship back to EPA's Blue Ash, Ohio 
warehouse. 

These items all reside in or will be shipped from EPA's Blue Ash, Ohio warehouse in advance of the 
shipment date. The contractor shall provide EPA's warehouse with proper shipping labels and a bill of 
lading for the release of the crates and document skids. 

Deliverables: The contractor shall provide shipping labels and bill of lading by October 15, 2016. 

TASK 4: PREPARATION OF FLASH DRIVES FOR DIGITAL TRANSFER OF EPA 
MATERIAL 

In an effort to reduce environmental impacts of printing and shipping paper hard copies of documents, 
the contractor shall upload electronic documents provided by EPA onto flash drives for distribution at 
WEFTEC 2016. The contractor will provide and prepare 1,500 flash drives. EPA will provide lanyards 
and key rings for assembly. The contractor shall lock down the material on the flash drive so it cannot be 
edited. The contractor shall also provide a business-card sized description of the flash drive and its 
contents, and shall attach the description to each key ring. These will be attached to the flash drive to 
ensure that the contents of the flash drives are apparent to attendees that take one. EPA will provide an 
example to the contractor. 
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The contractor will ship assembled flash drives to the New Orleans Morial Convention Center in New 
Orleans, LA. 

This task was previously done for WEFTEC 2011-2015 (excluding 2013) with great success. EPA is 
looking to continue that effort by adding new and updated materials from various offices as well as 
locking the materials down to prevent edits. 

Deliverables: The contractor shall provide 1,500 loaded and assembled flash drives to EPA at WEFTEC 
2016 at the New Orleans Morial Convention Center in New Orleans, LA. 

TASK 5: ON-SITE SUPPORT 

The contractor shall provide one employee to provide on-site support to the EPA exhibits; assemble and 
disassemble the exhibits; maintain documentation; troubleshoot and interact with EPA coordinators. The 
contractor employee shall not represent himself or herself as an EPA employee and shall clearly identify 
himself or herself as a government contractor. 

Deliverables: The contractor shall perform assembly of display units and maintain their operation for 
the entire length of the WEFTEC conference and perform disassembly of units. 

DELIVERABLES REQUIRED AND SCHEDULE FOR COMPLETION OF TASKS 

Number of Copies and 
Task Item Require Due Date Format Requirements 

0 Monthly progress report Last week day of 1 copy - Word Format or 
each month PDF 

1 Schedule of tasks to be Within 10 business 1 copy - Word Format or 
completed days of the kick -off PDF 

meeting 

2 Copies of the order sheets No later than 1 copy of each- PDF 
September 22, 2016 

3 Shipping labels and bill No later than 1 copy of each- PDF 
of lading October 15, 2016 

4 Purchasing flash drives No later than 1500 flash drives 
September 15, 2016 

Print business-card size No later than 1500 copies 
descriptions for September 23, 2016 
distribution with flash 
drives and lanyards 

Page 4 oflO 



Loading of flash drives No later than 1500 loaded flash drives 
with EPA-provided September 23, 2016 loaded with EPA provided 
material materials and locked to 

prevent editing 

Assembly of flash drives, No later than 1500 assembled flash drives 
key rings, lanyards and September 24, 2016 for distribution during 
description cards WEFTEC2016 

5 Perform assembly of Assembly -no later Not applicable 
display units and than September 23, 
maintain their operation 2016 
for the entire length of 
the WEFTEC conference Disassembly - no 
and perform disassembly later than October 1, 
of units 2016 

The contractor shall notify the CO and WACOR in writing when 75% of the authorized work 
assignment LOE/labor hours have been expended. 

CONTRACT SOW REFERENCE 

Task 5.1 "General Outreach", Page 9 of 10, Task 5.1.9 The contractor shall provide outreach support in 
coordinating logistics, site selection, and site reservation for EPA sponsored award programs, public 
hearings, workshops, conferences, and meetings related to regulatory and program development. 

ANTICIPATED TRAVEL REQUIREMENTS 

All travel shall be approved in advance by the CL-COR and shall be in accordance with the Contract. 

ADDITIONAL REQUIREMENTS 

Office direct costs (ODCs) for copying, postage/courier, supplies, computer usage, and graphics are 
allowed. No other ODCs are allowable as a direct charge to this delivery order without the prior written 
approval of the Contracting Officer. 

Upon issuance of written technical direction, the contractor shall submit for inspection of all work in 
progress at any time under this work assignment. The contractor shall develop and maintain files 
supporting each task. 

The contractor shall contact the Contracting Officer (CO) and/or the Contract Level Contracting 
Officer's Representative (CL-COR) by telephone to discuss any problems that may adversely affect the 
work on this Work Assignment. Within five (5) calendar days the contractor shall follow the phone call 
with a brief written explanation of the problem, including any actions already taken, and/or 
recommended solutions to correct the problem. Written explanation shall be made available to the CO 
and the CL-COR. 
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CONTRACTOR IDENTIFICATION 

To avoid any perception that contractor personnel are EPA employees, the contractor shall assure that 
contractor personnel are clearly identified as independent contractors of EPA when attending meetings 
with outside parties or visiting field sites. 

CONTROL REQUIREMENTS 

Quality Assurance Project Plan (QAPP): 

All work conducted under this W A is subject to the guidelines of the contract quality management plan. 
A separate QAPP is not anticipated for this W A. 

Organizational Conflict of Interest: 

The contractor shall warrant that, to the best of the contractor's knowledge and belief, there are no 
relevant facts or circumstances which could give rise to an organizational conflict of interest, as defined 
in FAR Subpart 9.5, or that the contractor has disclosed all such relevant information. See contract 
clause 1552.209-71 Organization of Conflict oflnterest. 

Notification of Conflicts of Interest Regarding Personnel: 

The contractor shall immediately notify the CL-COR and the Contracting Officer of (1) any actual or 
potential personal conflict of interest with regard to any of its employees working on or having access to 
information regarding this contract, or (2) any such conflicts concerning subcontractor employees or 
consultants working on or having access to information regarding the contract, when such conflicts have 
been reported to the contractor. A personal conflict of interest is defined as a relationship of an 
employee, subcontractor employee, or consultant with an entity that may impair the objectivity of the 
employee, subcontractor employee, or consultant in performing the contract work. See Section H.4, 
contract clause EPAAR 1552.209-73 Notification of Conflict of Interest. 

Enforcement Sensitive Information: 

The contractor recognizes that contractor employees in performing tasks specified by this W A may have 
access to data/information, either provided by the government or first generated during contract 
performance, of enforcement sensitive nature which should not be released to the public without 
Environmental Protection Agency (EPA) approval. Enforcement sensitive refers to records or 
information compiled for law enforcement purposes (whether administrative, civil or criminal), the 
disclosure of which could reasonably be expected to interfere with the enforcement action. It is 
imperative that all contractor personnel, including but not limited to, subcontractor and consultant 
personnel assigned to work on this contract and/or W A, or with access to materials developed pursuant 
to such efforts, understand that this information is confidential and any disclosure or misuse of the 
information may result in prosecution to the fullest extent of the law. All contractor personnel are 
expected to exercise due diligence in safeguarding, handling or disposing of any such information. 
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Project Employee Confidentiality Agreement 

The contractor agrees that the contractor employee will not disclose, either in whole or in part, to any 
entity external to the EPA, the Department of Justice, or the contractor, any information or data (as 
defined in FAR Section 27.401) provided by the government or first generated by the contractor under 
this contract, any site-specific cost information, or any enforcement strategy without first obtaining the 
written permission of the CL-COR. If a contractor, through an employee or otherwise, is subpoenaed to 
testify or produce documents, which could result in such disclosure, the contractor must provide 
immediate advance notification to the EPA so that the EPA can take action to prevent such disclosure. 
Such agreements shall be effective for the life and for a period of five (5) years after completion of the 
contract. 

Handling of Confidential Business Information (CBI) 

Contractor's access to TSCA CBI must comply with the procedures set forth in the TSCA CBI Security 
Manual. Likewise, access to FIFRA CBI shall follow the security procedures set forth in the FIFRA 
Information Security Manual. 

To the extent that the work under this contract requires access to proprietary or confidential business or 
financial data of other companies, and as long as such data remains proprietary or confidential, the 
contractor shall protect such data from unauthorized use and disclosure. 

All files or other information identified as Confidential Business Information (CBI) shall be treated as 
confidential and kept in a secure area with access limited to only contractor personnel directly involved 
in the case or special project assignment. The contractor, subcontractor, and consultant personnel are 
bound by the requirements and sanctions contained in their contracts with the EPA and in EPA's 
confidentiality regulations found at 40 CFR Part 2, Subpart B. The contractor subcontractors, and 
consultant must adhere to EPA-approved security plans which describes procedures to protect CBI, and 
are required to sign non-disclosure agreements before gaining access to CBI. 

All official data, findings, and results of investigations and studies completed by the contractor shall be 
available for EPA and DOJ internal use only. The contractor shall not release any part of such data 
without the written direction of the W A COR. 

Conference/Meeting Guidelines and Limitations 

The contractor shall immediately alert the W ACOR to any anticipated event under the work assignment 
which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific to that event, 
meeting, training, etc. Those costs would include travel of both prime and consultant personnel, 
planning and facilitation costs, A V and rental of venue costs, etc. The W ACOR will then prepare 
approval internal paperwork for the event and will advise the contractor when appropriate signatures 
have been obtained. At that point, effort can proceed for the event. If the event is being sponsored by 
another EPA organization, the organization providing the planning is responsible for the approval. 
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PERFORMANCE SURVEILLANCE PLAN 

Performance Requirement 
Measurable Performance 

Surveillance Methods Incentives/Disincentives 
Standards 

Management and The contractor shall maintain contact W ACOR and CL-COR (as If the contractor fails to implement 
Communications: with the W ACOR throughout the necessary) will allocate the time corrective actions after EPA identifies and 

performance of the work assignment. needed to discuss and address all provided written documentation of 
During the life of this work issues identified by the contractor. performance issues, EPA will rate this 
assignment, the contractor The contractor shall identify to the The W ACOR and CL-COR will performance category "unsatisfactory." 
shall notify EPA immediately W ACOR any delays with regard to document and maintain a complete 
of any issues that may impact deliverables not less than one week record of the issues, agreements and If three or more the active work 
the timeliness of deliverables prior to the deliverable date that has outcome. The W ACOR and CL- assignments for the period are rated 
of the problems associated been established in the work COR will review monthly progress unsatisfactory, EPA will rate the Business 
with the development of assignment or technical direction reports for indicators of problems Relations category as unsatisfactory in the 
deliverables. document. not previously mentioned. The CP ARS Contract Performance System. 

W ACOR will also monitor the 
The contractor shall identify to the timely receipt of deliverables. For 
W ACOR any issues or concerns that those that are late without prior 
have a direct impact on project notice, the EPA will formally 
schedules within three (3) days of document to the Contracting Officer 
occurrence. the late delivery. 

The contractor shall provide options 
for EPA's consideration on resolving 
or mitigating the impacts identified. 
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Cost Management and The contractor shall monitor, track The CL-COR will routinely meet EPA will thoroughly review work 
Control: and accurately report level of effort, with the contractor's Project assignment funding ceiling overruns to 

labor cost, other direct cost and fee Manager to discuss the work determine the contractor's ability to control 
The contractor shall perform expenditures to EPA through monthly progress and contract and individual the situation. If EPA determines that the 
all work in an efficient and progress reports and approved special work assignment level contractor failed to control cost, the 
cost effective manner, reporting requirements. expenditures. contractor will be rated "unsatisfactory" in 
applying cost control measures this category. 
where practical. The contractor shall assign The CL-COR and W ACOR shall 

appropriately leveled and skilled review the contractor's monthly Multiple incidents of work assignment 
personnel to all tasks. The contractor progress reports and request the overrun that result in an overall cost 
should not exceed established work Work Assignment Managers to overrun of greater than 4% of the approved 
assignment ceilings and, in general, ensure that ceilings are not total work assignment funding for the 
should expend dollars and hours at exceeded, that progress is being current contract period, will result in an 
similar ratios. If either the made, and that the contractor is unsatisfactory rating in the CP ARS 
expenditure of hours or dollars effectively utilizing the LOE Contract Performance System. 
deviates significantly, the contractor provided under the work 
shall provide an explanation in its assignment. 
Monthly Progress Report. 

Quality of Product/Services: Products delivered under this work The W ACOR will review all If EPA determines that the contractor's 
assignment must not contain any documents delivered under this analyses is factually inaccurate or if 

The contractor shall ensure major factual errors. The analyses work assignment for content significant technical errors are found in 
documents developed under provided in each product shall be accuracy. any documents produced by the contractor, 
this task order are quality logical, consistent, and defensible. EPA may determine that the cost 
products that are factual and associated with redoing the work shall be 
based on sound science and borne by the contractor. 
engineering principles. 

Multiple incidents of this nature under the 
contract will result in an unsatisfactory 
rating for Quality and Manage Control 
being reported to the CP ARS Contract 
Performance System. 
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United States Environmental Protection Agency 
Work Assignment Number 

5-66 

EPA 
Washington, DC 20460 

Work Assignment D Other D Amendment Number: 

Contract Number I Contract Period 01/01/2011 To 10/31/2016 Title of Work Assignment/SF Site Name 

EP-C-11-009 Base Option Period Number 5 WEFTEC Support 
Contractor I Specify Section and paragraph of Contract SOW 

TETRA TECH, INC. See PWS 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

~ Work Plan Approval From 08/30/2016 To 10/31/2016 

Comments: 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 

(Max 2) 
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Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: $0.00 LOE: 0 
01/01/2011 To 10/31/2016 
This Action: $80,988.00 233 

Total: $80,988.00 233 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: 09/13/2016 Cost/Fee $80,988.00 LOE: 233 

Cumulative Approved: Cost/Fee $80,988.00 LOE: 233 

Work Assignment Manager Name Tara Johnson Branch/Mail Code: 

Phone Number: 202-564-6186 

(Signature) (Date) FAX Number: 

Project Officer Name Robin Danesi Branch/Mail Code: 

Phone Number: 202-564-1846 

(Signature) (Date) FAX Number: 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Brad Heath Branch/Mail Code: 

Phone Number: 513-487-2352 

ISianature) !Date FAX Number: 
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